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SECTION E
INSPECTION AND ACCEPTANCE

E.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Also, the full text of a clause may be accessed electronically at this
address: 

http://www.arnet.gov/far/

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER TITLE DATE

52.246-1 CONTRACTOR INSECTION REQUIREMENTS APR 1984
52.246-2 INSPECTION OF SUPPLIES-FIXED PRICE AUG 1996

ALTERNATE I JUL 1985
52.246-3 INSPECTION OF SUPPLIES-COST- APR 1984

REIMBURSEMENT
52.246-4 INSPECTION OF SERVICES-FIXED PRICE AUG 1996
52.246-5 INSPECTION OF SERVICES-COST- APR 1984
52.246-6 INSPECTION-TIME-AND-MATERIAL AND JAN 1986

LABOR-HOUR
ALTERNATE I APR 1984

52.246-15 CERTIFICATE OF CONFORMANCE APR 1984
52.246-16 RESPONSIBILITY FOR SUPPLIES APR 1984

E.2 INSPECTION FACILITIES

The facilities to be provided pursuant to paragraph (d) of the clause entitled "FAR 52.246-2
INSPECTION OF SUPPLIES--FIXED-PRICE (AUG 1996) - ALTERNATE I (JUL 1985)
(DEVIATION)" shall be equal to those provided by the Contractor for generally similar purposes
and shall include offices and related equipment; convenient parking facilities; equipment for
reproduction of such items as plans, booklets, test memoranda and allowance lists; and
telephones connected to the Contractor's and local telephone system. Toll charges for the
Contracting Officer’s Technical Representative’s (COTR) calls will be paid by the Government.
In lieu of providing reproduction equipment, the Contractor may provide reproduction services
to the COTR. Assistance shall include services necessary in testing or handling machinery,
equipment, and materials for the purpose of inspection or test.

E.3 SPECIFIC INSPECTION AND ACCEPTANCE REQUIREMENTS

(a) Inspection and Acceptance of supplies and services will be accomplished by the
COTR at each place of performance as required by the Task or Delivery Order.
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(b) Inspection and Acceptance of the technical and administrative data to be
furnished hereunder shall be accomplished as specified in the Task or Delivery
Order.

E.3.1 APPROVAL OF DOCUMENTATION

Approval as used in this contract means the Contracting Officer’s written notification (including
electronic transmission) to the Contractor accepting a contract data deliverable.  All contract data
deliverables including, but not limited to; plans, drawings, reports, calculations and manuals will
be reviewed by the Government for various purposes including progress monitoring, quality
checks (random and systematic) and to ensure the Government has a reasonable expectation of
the contractor meeting the requirements of task or delivery orders.  Deliverables may be returned
with comments, recommendations or with advisory notes concerning contract compliance.
Approvals will be limited to the extent defined by the CDRL attached to the task or delivery
orders.  Approval of asset design deliverables will not relieve the Contractor from meeting the
contract requirements including, but not limited to, performance and testing requirements.
Absence of comments by the Government shall not relieve the Contractor of responsibility for
complying with the requirements of the task or delivery orders.  Final deliverables shall
accurately represent the delivered condition of each asset.  Final approval and/or acceptance of
documentation required herein will be by letter of approval and/or acceptance of the Contracting
Officer.  Any letter of acknowledgment of receipt of material shall not be construed as a waiver
of review or as an acknowledgment that the material is in conformance with the task or delivery
orders.  Deliverables resubmitted to incorporate corrections/recommendations will be reviewed
by the Government in a timely manner.  Any favorable comment given during preparation of the
documentation or approval for shipment does not guarantee the acceptance of the completed
documentation.

E.3.2 INSPECTION AND ACCEPTANCE REQUIREMENTS FOR ASSETS

a) The Contractor's performance and the quality of the completed work shall be subject
to inspection, review, and final acceptance by the COTR or his duly authorized
representative.

b) Failure of any contractually required document to conform to any of the applicable
requirements of this contract will result in the rejection of the non-conforming
document. Non-conforming engineering drawing documents shall be reexamined
after correction of all discrepancies. The Contractor shall identify the deficiencies
corrected and the action taken to prevent recurrence.  The Contractor shall at no
additional cost to the Government make any necessary changes modifications or
corrections to all engineering drawings.

c) Inspection and acceptance of all data shall be as specified in the Task or Delivery
Order or attachment to the order.

d) The Inspection System, which the Contractor is required to maintain, as provided in
paragraph (b) of the clauses entitled "Inspection of Supplies-Cost Reimbursement"
and “Inspection of Supplies-Fixed Price”, shall be in accordance with Attachment J-7
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“System Integration and Management Statement of Work” Section 2.2 Quality
Assurance. Additionally, in accordance with the clauses, the Contractor shall make
his records of all inspection work available to the Government from contract award to
6 months after completion of all work required by the Task Order.

e) Provisioned Item Orders (PIO). Inspection and acceptance of parts ordered hereunder
will be as established in each PIO. Unless otherwise stated in the PIO, parts will be
inspected and accepted at the place of delivery by a representative of the COTR.

f) Additional Provisions Relating to Correction of Defects. If any work, materials, or
supplies furnished by the Contractor, under this Contract for any asset, or the
equipment thereof, within the period specified in the order, prove defective in
materials or workmanship or otherwise fails to conform with the Contract
specifications during the Warranty (guaranty) period set forth in the applicable
Delivery Order, the Contractor shall promptly repair or correct such deficiency in
accordance with Contract Warranty provisions to the satisfaction of the Contracting
Officer. However, with respect to any individual work item which is incomplete or
deficient at the time of delivery or final acceptance, the Contractor's obligation under
this clause to correct or repair such deficiency shall extend at least 60 days from the
date of such correction or repair, or to the end of the guaranty period, whichever is
later. 

g) Additional Provisions Relating to Correction of Defects. If any work, materials, or
supplies furnished by the Contractor, under this Contract for any asset, or the
equipment thereof, within the period specified in the order, prove defective or
deficient, such defects or deficiencies shall, as required by the Government, be
corrected or repaired by the Contractor in accordance with the specification.
However, with respect to any individual work item which is incomplete or deficient at
the time of delivery or final acceptance, the Contractor's obligation under this clause
to correct or repair such deficiency shall extend at least 60 days from the date of such
correction or repair, or to the end of the guaranty period, whichever is later.

E.4 CALIBRATION SYSTEM REQUIREMENTS

The calibration of measuring and testing equipment shall, as a minimum, adhere to the
requirements of ANSI/NCSL Z540-1. Further details for testing and measurement will be
specified in individual Task or Delivery Orders

E.5 INSPECTION AND TEST RECORDS 

Data included in inspection and test records shall be complete and accurate, and shall be used for
trend analysis and to assess corrective action and effectiveness, and to effect process
improvements.
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E.6 GOVERNMENT FURNISHED MATERIAL 

E.6.1 GOVERNMENT FURNISHED PROPERTY

When material is furnished by the Government, the Contractor's procedures shall include at least
the following:

(a) Examination upon receipt, consistent with practicality, to detect damage in transit;

(b) Inspection for completeness and proper type;

(c) Periodic inspection and precautions to assure adequate storage conditions and to
guard against damage from handling and deterioration during storage;

(d) Protection from improper use or disposition; and

(e) Verification of quantity.

E.6.2 DAMAGED GOVERNMENT FURNISHED PROPERTY

The Contractor shall report to the Government representative any Government Furnished
Property found damaged, malfunctioning, or otherwise unsuitable for use. In event of damage or
malfunction during or after installation, the Contractor shall determine and record probable cause
and necessity for withholding from use. The Contractor shall have the Government Furnished
Property packaged or crated for shipment and a property inventory completed for return to the
Government.

E.6.3 BAILED PROPERTY

The Contractor shall, if required by the terms of a delivery order enter into a Bailment
Agreement with the Government establishing procedures for the adequate storage, maintenance,
and inspection of bailed Government property. Records of all inspections and maintenance
performed on bailed property shall be maintained. These procedures and records shall be subject
to review by the Government representative.

[As used in the foregoing, the term "property" is Government equipment that is used in the
fabrication or assembly of the end item and is not delivered as part of the end item.]

E.7 USE OF CONTRACTOR'S INSPECTION EQUIPMENT

The Contractor's gauges and measuring and testing devices shall be made available for use by the
Government when required to determine conformance with contract requirements. If conditions
warrant, the Contractor's personnel shall be made available to operate such devices and to verify
their accuracy and condition.
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E.8 QUALITY COST DATA 

The Contractor shall maintain and use quality cost data as a management element of the quality
program. The specific quality cost data to be maintained and used will be determined by the
Contractor. These data shall, on request, be identified and made available for onsite review by
the Government representative.
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